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QUESTIONS for RFQ No. SRP380-13-Q-0303
Supply and Installation of 750 KVA Power Transformer
at GPS Building, Seafront Compound

The following questions were asked during and after the conference. The corresponding replies are
hereby provided:

1. Q: Will the supply of power cables from primary side of the transformer to high Voltage Switchgear
be part of the supply and installation works or will the contactor be using the existing power
cables?

A:  Existing power cables shall be used. Contractor shall be responsible of terminating the existing
wires to the transformer. Refer to Scope of Work Part 1b-iv.

2. Q: What is the size of existing wires and elbow connectors? What is the existing brand?

A:  Hiside = XLPE/ Size #2
Low Side =three(3) - 4 sets 250 MCM
Refer to Scope of Work Part 1b-vii

3. Q: What are the sizes of the Power Cables from secondary side of transformer to the Low Voltage
Switchgear?

A: Low Side =three(3) - 4 sets 250 MCM + Ground
Refer to Scope of Work Part 1b-viii

4. Q: Will the contractor be using the existing concrete pad or replace it based on the new supply
transformer?

A:  The Contractor shall use the existing concrete pad. In case the concrete pad requires rectification
due to size of transformer, the USG will be responsible for civil works.
Refer to Scope of Work Part 1 b-ii

5. Q What is the distance from High Voltage Switchgear to Transformer and Transformer to Low
Voltage Switchgear?

A:  Answer: Approximately 132 meters Contractor shall verify exact measurement on site.
Refer to Scope of Work Part 1b-ix

6. Q: Can the USG Provide the floor/area plan?
A: The perimeter area of the transformer is as follows: Area of concrete pad is 0.94m x 1.71m;

Transformer area is 3.70m x 4.27m. Contractor shall verify exact measurement on site.
Refer to Scope of Work Part 1b-x & xi

RFQ No. SRP380-13-Q-0303
Supply and Installation of 750 KVA Transformer
at GPS Building, Seafront Compound
Page 10of 2



Page 2 of 2

RFQ No. SRP380-13-Q-0303

Supply and Installation of 750 KVA Power Transformer
GPS Building, Seafront Compound

Do we still need to include our company profile and product brochure on the original copy and
duplicate copy?

A: Refer to Solicitation No. SRP380-13-Q-0303 Section J.B. Submission of Quotations
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Supply and Installation of 750 KVA Transformer
at GPS Building, Seafront Compound
Page 2 0f2



PROJECT TITLE:
LOCATION:

1.

2.

GENERAL
The contractor shall furnish all required personnel, tools of trade, materials, equipment,
transportation, technical expertise and a competent English speaking supervisor or
foreman who will stay at the job site every work day throughout the progress of the
project in connection with Supply and Installation of 750 KVA Power Transformer
Serving GPS Building.

The work shall consist of:

a.

b.

ii.

vi.

wil.

vii.

Xi.

PERSONNEL
The Contractor shall provide sufficient personnel possessing the skills and knowledge
to perform the work required of this project.

Immediately on commencement of work, the Contractor shall assign on site a
knowledgeable English speaking project supervisor who shall be responsible for the
overall management and coordination of this contract, receive instructions from the
COR, resolve problems and with authority to act for the Contractor.

a.

b.

SCOPE OF WORK

Supply and Installation of 750 KVA Power Transformer
GPS Building Seafront Compound

Site Preparation and Investigation. To determine the existing 750 KVA Power
Transformer and to verify current location condition. To provide shop drawing
for COR approval in preparation to the installation of the new 750 KVA
Transformer.

The contractor shall be responsible for the handling and positioning of the old
and new Power Transformers. The Contractor shall use the existing concrete
pad. In case the concrete pad requires rectification due to size of
transformer, the USG will be responsible for civil works.

Decommissioning of existing 750KV A Power Transformer Unit. Disconnection of
the Power Transformer to the existing terminal wires. Removal and relocation
of existing unif to be determined by USG.

Installation of new 750KVA Power Transformer Unit including termination of
existing wires with proper insulation including proper support of the
equipment once in place.

Testing and commissioning of the unit after installation.

Hauling of debris.

Size and brand of existing wires and elbow connectors:

Hi side = XLPE/Size #2, Low side = three (3) — 4 sets 250 MCM

Size of power cables from secondary side of transformer to low voltage
switchgear: Low side = three (3) - 4 sets 250 MCM

Distance from high voltage switchgear to fransformer and transformer to

low voltage switchgear: approximately 132 meters. Contractor shall verify
exact measurement on site.

Area of concrete pad is approximately 0.94m x 1.7 1m. Contractor shall

verify exact measurement on site.

Transformer area is approximately 3.70m x 4.27m. Contractor shall verify
exact measurement on site.

—O0O)

—O0o)
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3. QUALITY CONTROL

a. Allwork shall be done in favorable weather conditions or the work shall be suitably
protected from the weather.

b. Alldamages inflicted on the existing surrounding structures and property resulting from
the performance of this project must be repaired or restored to its original condition at
the Contractor's expense.

c. liguidated damages of Php 7,989.35 shall be assessed for each day the work remains
incomplete beyond the work deadline.

4. WORKING HOURS
a. Working hours shall be from 0730 hours to 1630 hours, from Monday thru Friday.
b. Request for Saturday, Sunday, holidays and other hours of work shall be submitted to
the COR at least two (2) days in advance for the approval of the Security Office.

5. PROHIBITIONS
a. Smoking is strictly prohibited at the work site. A smoking area will be assigned.
b. Conftractor's personnel are to use only proper toilet facilities. Urinating on walls, plants,
trees, grass and other areas is strictly prohibited. Violator shall be permanently
removed from the compound. Contractor shall provide commercial portable toilet.

4. SECURITY
a. Contractor's personnel must stay within the working site and not wander around the
adjacent areas not covered under this scope of work.,
b. Contractor's workers are prohibited fo stay inside the work area after each day's work.

7. GOVERNMENT-FURNISHED MATERIALS, PROPERTY AND SERVICES

a. Electric power and water required for this project shall be supplied. The Contractor is
responsible for all connections and extensions to the work area.

b. The project shall be monitored and inspected by the COR and/or his assigned project
inspector upon whose approval the work will be accepted.

c. The COR shall designate the area where the contractor can build a temporary
storage and lockers space which shall be kept clean, orderly and secure at all times.
Contractor's personnel are not allowed to roam around the premises during work
hours or stay after each day's work.

8. CONTRACTOR-FURNISHED MATERIALS / ITEMS
a. MATERIALS
i. The contractor shall provide all labor, and supplies to perform the services
required in this confract.
ii. The contractor shall put up temporary barriers or yellow caution tapes to keep
away people from work site.
b. EQUIPMENT & TOOLS
i. Supply of Step-down Transformer with the following specifications:

A. Capacity : 750KV A

B. Primary 14160V

C. Taps (offload) 1 2x2.5%FCAN/BN
D. Secondary : 480V / 277V
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E. Temp. Rise : 50 to é5deg C at 40 deg C ambient

F. Insulation :0A

G. Coolant : Mineral Oil

H. Configuration : Delta-Wye Configuration

l.  Core Made : Non-aging grain oriented silicon steel

J.  Enclosure : Distribution Type

K. Accessories : Oil level gauge, pressure relief valve, Hand hole,
Diagrammatic nameplate & Cooling Fins
ANSI

ii. Transformer shall be supplied within the required specifications or approved
equal by the COR.
ii. The Contractor shall furnish all tools and special equipment to perform section

task required.
iv. All temporary connections to existing utility lines will be made by the
Contractor. The Contractor shall enforce strict utilities conservation practices.

9. SPECIFIC TASKS

a.

The contractor shall inform the US Government the delivery date of the 750 KVA
Power Transformer upon Notice to Proceed and the installation works shall be
completed within two (5) days.

The Contractor shall and submit to the COR or GTM a “Daily Log Sheet", completed
daily. Data to be reported includes data on workers by classification, the move-on
and move-off of construction equipment furnished by the prime and subcontractor or
furnished by the Government, and materials and equipment delivered to the site.

10. CLEANING TASKS

a.

11. SAFETY
a.
b.

d.

The contractor shall continuously, during the progress of the work, remove and
dispose of dirt and debris and keep work area clean, neat and orderly and in such
order as to prevent safety hazards. Debris shall be collected and removed from the
job-site daily.

Domestic rubbish containers on the premises shall not be utilized by the Contractor for
storage or disposal of construction rubbish

The project safety, in dll respects, is the sole responsibility of the Contractor.

The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health
Administration) and Local Safety and Health Requirements, and shall assume full
responsibility and liability for compliance with all other applicable standards and
regulations pertaining to accident prevention, life, health, and safety of personnel, as
well as preventing damage to materials, supplies, and equipment. The Contractor will
hold the Government and its agents harmless for any action, errors, or omission on his
part, his employees, or his subcontractors that result in iliness, injury or death.

The Contractor shall provide employees with and require the use of safety equipment,
personal protective equipment and device necessary for protection.

The Contractor is responsible for all injuries to his workers.
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